

TIRUMALA TIRUPATI DEVASTHANAMS:TIRUPATI					
TIRUPATI DIST, ANDHRA PRADESH					
OFFICE OF THE CHIEF ENGINEER,TTD,TIRUPATI					
e - PROCUREMENT TENDER NOTICE					
ADV No.01/D3/CE/TTD/2026-27 Dt:07-04-2026					
Sl. No	NIT No.	Name of the work	Estimate Amount Rs. in lakhs & Time for completion	Schedule Download start date	Down load end date & last date for bid submission
1	2	3	4	5	6
Superintending Engineer-I					
1	1 /SE-I/ TTD/ 2026-27	Construction of Oxygen Plant building for paediatric Hospital at Tirupati(Short Tender)	74.00	07.04.2026	16.04.2026
			3 Months	5.00 PM	1.00 PM
					& 3.00 PM
2	2 /SE-I/ TTD/ 2026-27	Supply of 1000 Nos. pallets to the Marketing Godowns near Alipiri, Tirupati	40.00	09.04.2026	27.04.2026
			1 Month	5.00 PM	1.00 PM
					& 3.00 PM
3	3 /SE-I/ TTD/ 2026-27	Improvements to the existing Rest House in 4th floor of Vedadri block, SVIMS, Tirupati	88.45	17.04.2026	06.05.2026
			4 Months	5.00 PM	1.00 PM
					& 3.00 PM
Superintending Engineer-II					
4	1 /SE-II/ TTD/ 2026-27	Construction of 2nd Floor over the First Floor of Ticket counter, Shoe Keeping building in SV Museum at Tirumala	105.00	08.04.2026	23.04.2026
			4 Months	5.00 PM	1.00 PM
					& 3.00 PM
5	2 /SE-II/ TTD/ 2026-27	Supply of 120 HP Motors with Pump Sets for VQC-II Sump and 25 HP motors	OPEN TENDER	08.04.2026	23.04.2026
			2 Months	5.00 PM	1.00 PM

			with pump sets to Silathoranam Reservoir at Tirumala			&
						3.00 PM
6	3	/SE-II/ TTD/ 2026-27	Improvements and providing Cup boards to the Varaha (Veda Vyasa) building at S.V.V.V Peetham, Dharmagiri, Tirumala	92.00	08.04.2026	23.04.2026
				6 Months	5.00 PM	1.00 PM
						&
						3.00 PM
7	4	/SE-II/ TTD/ 2026-27	Supply of (Additional Required) Two-tier M.S Cots, mattresses, pillows and Lockers to Sevasadan I & II at Tirumala	OPEN TENDER	09.04.2026	24.04.2026
				4 Months	5.00 PM	1.00 PM
						&
						3.00 PM
8	5	/SE-II/ TTD/ 2026-27	Operation and maintenance of Two truck mounted Jetting and Rodding machines, trolley mounted drain cleaning machine and small rodding machine for a period of one year During 2025-2026	OPEN TENDER	09.04.2026	24.04.2026
				12 Months	5.00 PM	1.00 PM
						&
						3.00 PM
9	6	/SE-II/ TTD/ 2026-27	Providing Shelter and Miscellaneous works at PPV Theertham, Akasaganga theertham and Chakra Theertham, Tirumala	60.00	10.04.2026	27.04.2026
				4 Months	5.00 PM	1.00 PM
						&
						3.00 PM
10	7	/SE-II/ TTD/ 2026-27	Providing UPVC Windows in VSRH-II at Tirumala	185.00	10.04.2026	27.04.2026
				9 Months	5.00 PM	1.00 PM
						&
						3.00 PM
11	8	/SE-II/ TTD/ 2026-27	Construction of open shelter for shoe keeping racks and providing additional MS racks to Venkatadri Nilayam (PAC -V) at Tirumala.	90.00	10.04.2026	27.04.2026
				4 Months	5.00 PM	1.00 PM
						&
						3.00 PM
12	9	/SE-II/ TTD/ 2026-27	Proposed construction of Grama Sachivalayam Balaji Nagar area at Tirumala. (Balance work)	50.00	10.04.2026	27.04.2026
				4 Months	5.00 PM	1.00 PM
						&

						3.00 PM
13	10	/SE-II/ TTD/ 2026-27	Construction of Drain from GG Dam Security point to Parveti mandapam & miscellaneous road work from ORR to Akasaganga in Tirumala	130.00	10.04.2026	27.04.2026
				6 Months	5.00 PM	1.00 PM
						&
						3.00 PM
14	11	/SE-II/ TTD/ 2026-27	Replacement of defective AC units with new one to Aadishesu Rest house under Buy back offer in ESD-West, Tirumala	55.00	10.04.2026	27.04.2026
				3 Months	5.00 PM	1.00 PM
						&
						3.00 PM
15	12	/SE-II/ TTD/ 2026-27	Providing water heaters and wiring for individual heaters in 1st NC (Sudarshan Choultry) at Tirumala	110.00	10.04.2026	27.04.2026
				6 Months	5.00 PM	1.00 PM
						&
						3.00 PM
16	13	/SE-II/ TTD/ 2026-27	Removing and re-construction of stone mandapams at GNC Tollgate, Tirumala and Bhashyakarla Sannidhi in Alipiri footpath	162.00	13.04.2026	28.04.2026
				9 Months	5.00 PM	1.00 PM
						&
						3.00 PM
17	14	/SE-II/ TTD/ 2026-27	Construction of Indoor games buildings at S.V.Veda Vignana Peetam, Dharmagiri, Tirumala	192.00	13.04.2026	28.04.2026
				12 Months	5.00 PM	1.00 PM
						&
						3.00 PM
18	15	/SE-II/ TTD/ 2026-27	Replacement of damaged Flooring, Painting and Miscellaneous repairs to PAC IV at Tirumala	165.00	13.04.2026	28.04.2026
				6 Months	5.00 PM	1.00 PM
						&
						3.00 PM
19	16	/SE-II/ TTD/ 2026-27	Construction of Additional Boiler Room at South West Corner of MTVAC (Adjacent to the existing Boiler room) at Tirumala	89.00	13.04.2026	28.04.2026
				4 Months	5.00 PM	1.00 PM
						&
						3.00 PM
20	17	/SE-II/ TTD/ 2026-27	Re-construction of Stone Mandapam	65.50	13.04.2026	28.04.2026

			Elakayalamandapam) at step No.1150, Alipiri Foot Path.	6 Months	5.00 PM	1.00 PM & 3.00 PM
Superintending Engineer-III						
21	1	SE-III/ TTD/ 2026-27	Improvements to the Existing foot path with suitable climbing slope and with shelter to S.V.Temple, Upamaka (V), Nakkapalli(M), Anakapalli District. (Phase-II).	232.00	10.04.2026	27.04.2026
				15 Months	5.00 P.M	1.00 P.M
				2nd call		&
						3.00 P.M
Executive Engineer- I						
22	1	/EE-I/ TTD/ 2026-27	Providing cut stone flooring and Re-laying of existing cut stone flooring at North side of Sri.T.T.Mahaprakaram (Exit at Biometric to Laddu counters) at Tirumala	39.00	07.04.2026	25.04.2026
				2 Months	5.00 PM	1.00 PM
				1st call		&
						3.00 PM
23	2	/EE-I/ TTD/ 2026-27	Providing damp proof treatment, construction of shed in front area and improvements to the ATC Generator at Tirumala	25.00	07.04.2026	25.04.2026
				4 Months	5.00 PM	1.00 PM
				2nd call		&
						3.00 PM
Executive Engineer-V						
24	1	/EE-V/ TML/ 2026-27	Providing temporary shelter for halting of four wheeler vehicles after exit of Sapthagiri toll plaza at Alipiri, Tirupati.(Short Tender)	14.00	10.04.2026	18.04.2026
				4 months	5.00 PM	1.00 PM
						&
						3.00 PM
25	2	/EE-V/ TML/ 2026-27	Civil works for Construction of temporary shelter for scanning room of halting of four wheelers after exit of Sapthagiri toll plaza at Alipiri, Tirupati. (Short Tender)	20.00	10.04.2026	18.04.2026
				6 months	5.00 PM	1.00 PM
						&
						3.00 PM
26	3	/EE-V/ TML/ 2026-27	Providing temporary shelter for scanning rooms of halting of four wheelers at Vinayaka swamy temple	30.00	10.04.2026	24-04.2026
				6 months	5.00 PM	1.00 PM
						&

			premises at Alipiri, Tirupati.			3.00 PM
Executive Engineer-VI						
27	1	EE-VI/TTD/VJA/2026-27	Supply of Furniture to TTD Kalyanamandapam at Pitapuram in Kakinada District.	Open Tender	07.04.2026	22.04.2026
				1 month	5:00 PM	1:00 PM
				1st call		&
						3:00 PM
28	2	EE-VI/TTD/VJA/2026-27	Supply of furniture to TTD Kalyanamandapams I & II at Rajahmundry in East Godavari District	Open Tender	07.04.2026	22.04.2026
				1 month	5:00 PM	1:00 PM
				1st call		&
						3:00 PM
29	3	EE-VI/TTD/VJA/2026-27	Providing arrangements for all festivals of S.V. Temple at New Delhi for the year 2026-27	15.00	07.04.2026	22.04.2026
				12 Months	5:00 PM	1:00 PM
						&
						3:00 PM
30	4	EE-VI/TTD/VJA/2026-27	Providing pendals and arrangements for all Festivals at S.V. (Balaji) Temple at Kuruskhetra Haryana State for the year 2026-27.	13.50	07.04.2026	22.04.2026
				3 Months	5:00 PM	1:00 PM
						&
						3:00 PM
31	5	EE-VI/TTD/VJA/2026-27	Improvements & Repairs to Archaka Quarters of S.V. Temple at Udyan Marg, in New Delhi	28.00	09.04.2026	24.04.2026
				4 Months	5:00 PM	1:00 PM
						&
						3:00 PM
Executive Engineer-XII						
32	1	EE-XII/2026-27	Supply, Laying and jointing of G.I. pipe line from Bore wells near Sri Dharmarajula Temple to Inside Main Temple, Nagalapuram	14.00	09.04.2026	27.04.2026
					5.00 P.M	1.00 P.M
				2 Months		&
						3.00 P.M
33	2	EE-XII/2026-27	Replacement of damaged doors & windows, providing SS grills for open mandapam and other miscellaneous works at Sri Vedanarayana Swamy Temple at Nagalapuram, Tirupati district	19.00	10.04.2026	27.04.2026
					5.00 P.M	1.00 P.M
				3 Months		&
						3.00 P.M

Executive Engineer(FMS)						
34	1	/EE-FMS/ TML/2026- 27	Construction of Rooms in Second floor over the existing electrical panel room building at back side of Hari Sadan Rest House for use of Canteen staff near SPRH at Tirumala.	35.00	06.04.2026	22.04.2026
				6 Months	5.00 PM	1.00 PM
						&
						3.00PM
35	2	/EE-FMS/ TML/2026- 27	Providing water proofing treatment, paintings and other miscellaneous repairs to Forest squad Office located in GNC area Tirumala.	4.00	06.04.2026	22.04.2026
				3 Months	5.00 PM	1.00 PM
						&
						3.00PM
The above said work is reserved for individuals (unemployed and retrenched Engineers) belonging to SC/ST/Wadders						
DIVISIONAL ENGINEER(Elec) - I						
36	01	DE-I/ TTD/ 2026-27	SITC of Inverter Type Ductable Split AC Units to the Function Hall at Vijayaka Nagar Quarters, Tirupati.	Mixed e-Tender	09.04.2026	24.04.2026
				06 Months	7.00 PM	1.00 PM
						&
				2nd call		3.00 PM
37	02	DE-I/ TTD/ 2026-27	Upgradation of Exhaust system for the sanctum sanctorum in SV & MG Temple, jubilee Hills, Hyderabad. (Part-A: Work Portion)	Open e-Tender	09.04.2026	24.04.2026
				03 Months	7.00 PM	1.00 PM
						&
				4th call		3.00 PM
38	03	DE-I/ TTD/ 2026-27	Repairs and Re-condition of LED Sanku, Chakram & Namamu at SV & MG Temple, Jubilee hills, Hyderabad"	Open e-Tender	09.04.2026	24.04.2026
				03 Months	7.00 PM	1.00 PM
						&
				2nd call		3.00 PM
39	04	DE-I/ TTD/ 2026-27	Providing of Split A.C Units to UPS Control rooms at new SVBC Building, Tirupati.	7.96	10.04.2026	27.04.2026
				06 Months	7.00 PM	1.00 PM
						&
				1st call		3.00 PM
40	05	DE-I/ TTD/ 2026-27	Replacement of damaged AHU IDU Coils with new Coils at Sri Venkateswara	2.18	10.04.2026	27.04.2026
				06 Months	7.00 PM	1.00 PM

			Divyashethram Visakapatnam.	in			&
					1st call		3.00 PM
DIVISIONAL ENGINEER(Elec) - II							
41	1	DE-Elec.II/ TTD/Tpt/ 2026-27	Hiring of Line Array PA System and Indoor & Outdoor Day & night visible true colour fixed LED video display system & DG set in connection with Conducting of Bhoomi puja for Construction of Sri Venkateswara Swamy Temples at Assam, Assam State, Patna, Bihar state in India, TTD.	7.69	09.04.2026	24.04.2026	
				3 Months	05.00PM	01.00PM	
				1st call			&
							03.00PM
42	2	DE-Elec.II/ TTD/Tpt/ 2026-27	Hiring of P.A. System in connection with Pournami Kalyanotsavam at Sri Kodandarama Swamy Temple, Vontimitta & Tallapaka 108 Statue cultural programmes during the Year 2025-26	8.18	09.04.2026	24.04.2026	
				12 Months	05.00PM	01.00PM	
				3rd call			&
							03.00PM
43	3	DE-Elec.II/ TTD/Tpt/ 2026-27	Shifting, Installation, testing and commissioning of packaged AC units from SVIMS Hospital to Central godown building for medical stores in SVIMS Hospital, Tirupati.	13.67	09.04.2026	24.04.2026	
				3 Months	05.00PM	01.00PM	
				3rd call			&
							03.00PM
44	4	DE-Elec.II/ TTD/Tpt/ 2026-27	Supply of Xerox Machines to office of the Addl.Health Officer, P.H.unit , office of the AVSO,TPT, SGS High School office & O/o Special officer, Dasa Sahitya Project, Tirupati	6.00	09.04.2026	24.04.2026	
				3 Months	05.00PM	01.00PM	
				2nd call			&
							03.00PM
45	5	DE-Elec.II/ TTD/Tpt/ 2026-27	Replacement of AC Units in Additional Executive Officer Bunglow near SPRH area in ESD-II, TTD, Tirupati (Short tender)	12.70	09.04.2026	16.04.2026	
				3 Months	05.00PM	01.00PM	
				1st call			&
							03.00PM
46	6	DE-Elec.II/ TTD/Tpt/	Improvements to the Electrical Installations &	8.45	09.04.2026	24.04.2026	

		2026-27	replacement of BLDC fans in place of existing old Ceiling fans to the Sravanam Project at Tirupati.	3 Months	05.00PM	01.00PM
				1st call		&
						03.00PM
The above said work is reserved for individuals (unemployed and retrenched Engineers) belonging to SC/ST/Wadders						
47	7	DE-Elec.II/ TTD/Tpt/ 2026-27	AME for repairs and servicing of Xerox Machines Konica Minolta make available in AEE-1 section in ESD-II, Tirupati for the year 2025-26(Part-C).	3.74	09.04.2026	24.04.2026
				12 Months	05.00PM	01.00PM
				1st call		&
						03.00PM
48	8	DE-Elec.II/ TTD/Tpt/ 2026-27	Supply of B Check materials for 125 KVA DG set at Sri Padmavathi Ammavari Temple, Chennai in ESD-III, Tirupati for for the year 2025-26 (Part-B)	0.40	09.04.2026	24.04.2026
				12 Months	05.00PM	01.00PM
				6th call		&
						03.00PM
49	9	DE-Elec.II/ TTD/Tpt/ 2026-27	Hiring of PA System to live broadcast with temple programmes in connection with Annual Brahmotsavams & Pavithrotsavams and other fairs & festivals if any to Sri Venkateswara Swamy Temple, Kanyakumari, Sri Padmavathi Ammavari Temple & Sri Venkateswara Swamy Temple, Chennai, Tamilnadu State during the Year 2025-26	8.08	09.04.2026	24.04.2026
				12 Months	05.00PM	01.00PM
				4th call		&
						03.00PM
50	10	DE-Elec.II/ TTD/Tpt/ 2026-27	Hiring of PA system to live broadcast the temple programmes in connection with Annual Brahmotsavams and fairs & festivals if any to Sri Venkateswara Swamy Temple New Delhi, Rishikesh Jammu & Kurukshethra & Jammu for the year 2025-26	12.76	09.04.2026	24.04.2026
				12 Months	05.00PM	01.00PM
				1st call		&
						03.00PM
51	11	DE-Elec.II/	Supply & Installation of LED			

	TTD/Tpt/ 2026-27	TV to the TTD, Tirupati	SRAVANAM, TTD, Tirupati	0.92	09.04.2026	24.04.2026
				3 Months	05.00PM	01.00PM
				2nd call		&
						03.00PM

Note:For full details, log on to the website [https:// tender.apecurement.gov.in/](https://tender.apecurement.gov.in/) or [http:// www.apecurement.gov.in/](http://www.apecurement.gov.in/)

VENKATASATYANARAYANA TUMMALA, CE(TVS), O/o CHIEF ENGINEER-TTD

Copy to the Superintending Engineer-I,II, III, TTD, Tirupati with a request to Display in their notice Boards.

Copy to the Superintending Engineer-Elec, TTD, Tirupati and D.E.(Elec)-I & II, TTD, Tirupati with a request to display in the Notice Board.

Copy to the Dy.Chief Engineer (Admn.), TTD, Tirupati to display in their Notice Board and to circulate to the concerned PAs and Case workers of CE's Office to process tender schedules in time.

Copy to the Dy.Exe.Engineer (E-Procurement Cell), Marketing Office, TTD, Tirupati for necessary action.

Copy to the Executive Engineers, TTD, Tirupati / Tirumala / Hyderabad / Vijayawada / Visakhapatnam / G.M(Auctions), G.M (Procurement) and they are requested to display in their office Notice Boards.

Copy to the Executive Engineer (QC), TTD,Tirupati.

Copy to the Divisional Engineers (Elec), Tirupati/Tirumala & they are requested to display this tender notice in their notice Board.

Copy to the Dy. Chief Engineer (Designs), TTD, Tirupati to display in their Notice Board.

Copy to the EDP Manager, TTD, Tirupati requesting to display the Notice in the TTD web site.

Copy to Executive Engineer, R&B Department, Tirupati with a request to display in the notice Board.

Copy to Executive Engineer, Irrigation Department, Tirupati with a request to display in the notice Board.

Copy to Executive Engineer, Panchayat Raj Department, Tirupati with a request to display in the notice Board.

Copy to Executive Engineer, Public & Health Department, Tirupati with a request to display in the notice Board.

Copy to Executive Engineer, TUDA, Tirupati with a request to display in the notice Board.

Copy to Superintending Engineer, Municipal Corporation, Tirupati with a request to display in the notice Board.

Copy to all case workers in drawing branch of CE's Office, TTD, Tirupati for taking necessary action.

Copy to the A.P.Scheduled Castes Welfare Association, Sree Challappa Maistry Memorial Ambedkar Bhavan, No.1-2-143, Prakasam Road, Tirupati.

Copy to file.